
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/01/2012

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0994-01-030
Project STP 2012(533)
Highway SH 188
County SAN PATRICIO
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2012(533)          CONTROL: 0994-01-030                   
               COUNTY:  SAN PATRICIO                                                  
               LETTING: 06/06/2012                                                    
               REFERENCE NO: 0601                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-13,3.13,AND 6-13                                 ) 
        X  GENERAL NOTES (SH. NO.: SHEETS A THRU R (PLAN SHEETS 8,8A-8H)              
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 8,8A-8H,9,9A-9B,22,23,130,151 AND 273                   
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                         BID INSERTS                                  
        SHEET 2-13 - CHANGED QUANTITY FOR ITEM 420 2004                               
        SHEET 3-13 - CHANGED QUANTITY FOR ITEMS 420 2225 AND 423 2007                 
                     DELETED ITEM 420 2013                                            
        SHEET 6-13 - ADDED ITEM 496 2009                                              
                                                                                      
                                    GENERAL NOTES                                     
        SHEET A (PLAN SHEET 8)- ADDED NOTE TO GENERAL NOTES SECTION CONCERNING        
                                THE AERONAUTICAL STUDY                                
        SHEETS B THRU H (PLAN SHEETS 8A- 8C)- SHIFTED                                 
        SHEET I (PLAN SHEET 8D) - ITEM 432 ADDED NOTE INDICATED CONCERNING            
                                  EXPANSION JOINTS                                    
        SHEET J (PLAN SHEET 8D)- SHIFTED                                              
        SHEET K (PLAN SHEET 8E) - ITEM 496 ADDED NOTE INDICATED CONCERNING REMOVAL    
                                  OF ITEMS.                                           
        SHEET L (PLAN SHEET 8E) - SHIFTED                                             
        SHEET M (PLAN SHEET 8F) - ITEM 508-ADDED NOTES                                
        SHEETS N THRU R (PLAN SHEETS 8F THRU 8H) - SHIFTED                            
                                                                                      
                                     PLAN SHEETS                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       SHEETS 8,8A-8H- SEE GENERAL NOTES SECTION ABOVE                               
       SHEETS 9 AND 9A - SEE BID INSERTS SECTION ABOVE                               
       SHEET 9B -  CHANGED DESCRIPTION FOR FORCE ACCOUNT WHERE INDICATED             
       SHEET 22 - CHANGED QUANTITY FOR ITEM 420 2004                                 
       SHEET 23 - DELETED ITEM 420 2013 FROM SUMMARY                                 
       SHEET 130 - REVISED SECTION "B-B"                                             
       SHEET 151 - REVISED QUANTITIES IN TABLE                                       
       SHEET 273 - REVISED NOTE IN SECTION II                                        
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2012(533) TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 228.000 1

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 566.200 2

106 2001 OBLITERATING ABANDONED ROAD

DOLLARS
and CENTS

STA 3.500 3

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 60,440.000 4

110 2002 EXCAVATION (CHANNEL)
DOLLARS

and CENTS

CY 80,129.000 5

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)
DOLLARS

and CENTS

CY 73,026.000 6

164 2024 002 CELL FBR MLCH 
SEED(PERM)(RURAL)(CLAY)

DOLLARS
and CENTS

AC 42.430 7

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 6,670.000 8

247 2056 033 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 27,368.000 9

260 2002 003 LIME (HYDRATED LIME (SLURRY))
DOLLARS

and CENTS

TON 2,187.440 10
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260 2028 003 LIME TRT (EXST MATL)(8")
DOLLARS

and CENTS

SY 121,544.000 11

310 2001 PRIME COAT (MC-30)

DOLLARS
and CENTS

GAL 22,960.000 12

316 2402 016 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2)

DOLLARS
and CENTS

GAL 41,280.000 13

316 2594 016 AGGR(TY-PB GR-3 OR TY-PB GR-3S)SAC-B

DOLLARS
and CENTS

CY 1,208.000 14

354 2021 PLANE ASPH CONC PAV(0" TO 2")
DOLLARS

and CENTS

SY 7,022.000 15

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 328.000 16

402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 66.000 17

409 2002 PRESTR CONC PIL (18 IN SQ)

DOLLARS
and CENTS

LF 1,316.000 18

416 2029 DRILL SHAFT (RDWY ILL POLE) (30 IN)

DOLLARS
and CENTS

LF 24.000 19

420 2003 002 CL C CONC (ABUT)

DOLLARS
and CENTS

CY 90.400 20

420 2004 002 CL C CONC (BENT)
DOLLARS

and CENTS

CY 6.400 21

PROPOSAL SHEET
PROJECT STP 2012(533) TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2029 002 CL S CONC (SLAB)
DOLLARS

and CENTS

CY 110.000 22

420 2031 002 CL S CONC (SHEAR KEY)

DOLLARS
and CENTS

CY 2.600 23

420 2033 002 CL S CONC (APPR SLAB)

DOLLARS
and CENTS

CY 90.700 24

420 2225 002 CL C CONC (SLAB)

DOLLARS
and CENTS

CY 38.800 25

422 2001 REINF CONC SLAB
DOLLARS

and CENTS

SF 4,410.000 26

423 2007 RETAINING WALL (SPREAD FOOTING)
DOLLARS

and CENTS

SF 2,385.000 27

425 2007 001 PRESTR CONC BOX BEAM (5B20)
DOLLARS

and CENTS

LF 268.000 28

425 2065 001 PRESTR CONC GIRDER (TX34)

DOLLARS
and CENTS

LF 584.000 29

428 2002 001 CONC SURF TREAT (CLASS II)

DOLLARS
and CENTS

SY 1,175.000 30

430 2009 CL C CONC FOR EXT STRU(CULV)(6’X 3’)

DOLLARS
and CENTS

LF 16.000 31

432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 5,258.600 32

PROPOSAL SHEET
PROJECT STP 2012(533) TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



4-13

432 2021 RIPRAP (STONE PROTECTION)(18 IN)
DOLLARS

and CENTS

CY 465.000 33

432 2028 BEDDING MATERIAL (6 IN)

DOLLARS
and CENTS

CY 160.000 34

432 2035 RIPRAP (CONC)(6 IN)

DOLLARS
and CENTS

CY 28.000 35

432 2039 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 72.200 36

432 2072 RIPRAP (CONC)(CL B)(RR8&RR9)
DOLLARS

and CENTS

CY 54.000 37

432 2119 RIPRAP(CONC)(CL B)(5 IN)(SHLDR DRIAN)
DOLLARS

and CENTS

CY 17.700 38

438 2004 CLEAN AND SEAL JOINTS
DOLLARS

and CENTS

LF 96.000 39

450 2161 001 RAIL (TY T223)

DOLLARS
and CENTS

LF 668.160 40

452 2006 REMOV RAIL (TY T1)

DOLLARS
and CENTS

LF 296.000 41

454 2005 ARMOR JOINT (WITH SEAL)

DOLLARS
and CENTS

LF 106.000 42

462 2005 014 CONC BOX CULV (4 FT X 4 FT)
DOLLARS

and CENTS

LF 248.000 43

PROPOSAL SHEET
PROJECT STP 2012(533) TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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ONLY
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NO
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S.P.
NO.
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462 2008 014 CONC BOX CULV (5 FT X 4 FT)
DOLLARS

and CENTS

LF 116.000 44

462 2009 014 CONC BOX CULV (5 FT X 5 FT)

DOLLARS
and CENTS

LF 162.000 45

464 2002 003 RC PIPE (CL III)(15 IN)

DOLLARS
and CENTS

LF 756.000 46

464 2003 003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 2,101.000 47

464 2005 003 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 744.000 48

464 2007 003 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 513.000 49

464 2009 003 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 90.000 50

466 2006 WINGWALL (SW-0)(HW=4 FT)

DOLLARS
and CENTS

EA 2.000 51

466 2051 WINGWALL (PW)(HW=7 FT)

DOLLARS
and CENTS

EA 6.000 52

467 2032 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C)

DOLLARS
and CENTS

EA 2.000 53

467 2040 SET (TY I)(S= 5 FT)(HW= 5 FT)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 54

PROPOSAL SHEET
PROJECT STP 2012(533) TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M

ALT
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467 2109 SET (TY I)(S= 4 FT)(HW= 5 FT)(4:1)(C)
DOLLARS

and CENTS

EA 2.000 55

467 2285 SET (TY II)(15 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 46.000 56

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 124.000 57

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 42.000 58

467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 22.000 59

467 2292 SET (TY II)(36 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 4.000 60

496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)
DOLLARS

and CENTS

EA 1.000 61

496 2051 REMOV STR (DRIVEWAY CULVERT)

DOLLARS
and CENTS

EA 74.000 62

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 63

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 21.000 64
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506 2017 011 CONSTRUCTION EXITS (INSTALL) (TY 2)
DOLLARS

and CENTS

SY 312.000 65

506 2019 011 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 312.000 66

506 2022 011 EARTHWORK (ERSN & SEDM CONT, IN VEH)

DOLLARS
and CENTS

CY 63.200 67

506 2034 011 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 1,000.000 68

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 23,112.000 69

512 2093 002 PORT CBR (DES SOURCE)
DOLLARS

and CENTS

LF 780.000 70

512 2094 002 PORT CBR (MOVE)
DOLLARS

and CENTS

LF 750.000 71

512 2095 002 PORT CBR (STOCKPILE)

DOLLARS
and CENTS

LF 780.000 72

529 2004 CONC CURB & GUTTER (TY II)

DOLLARS
and CENTS

LF 3,831.100 73

530 2005 INTERSECTIONS (ACP)

DOLLARS
and CENTS

SY 4,722.000 74

530 2012 DRIVEWAYS (SURF TREAT)
DOLLARS

and CENTS

SY 7,200.000 75

PROPOSAL SHEET
PROJECT STP 2012(533) TxDOT
COUNTY  SAN PATRICIO FORM 234-B I-61-5M
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540 2001 023 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 1,010.000 76

540 2011 023 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 4.000 77

540 2012 023 MTL BEAM GD FEN TRANS (TL2)

DOLLARS
and CENTS

EA 4.000 78

540 2015 023 MTL W-BEAM GD FEN(TIM POST)RADIUS 

RAIL
DOLLARS

and CENTS

LF 92.700 79

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 75.000 80

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 4.000 81

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 10.000 82

544 2003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 4.000 83

560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND
DOLLARS

and CENTS

EA 26.000 84

560 2005 001 MAILBOX INSTALL-D (WC-POST) TY 3 FND
DOLLARS

and CENTS

EA 3.000 85
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610 2025 010 INS RD IL AM (TY SA) 40T-8   (.25 KW)S
DOLLARS

and CENTS

EA 4.000 86

610 2060 010 INS RD IL AM (U/P) (TY 1) (.15KW)S

DOLLARS
and CENTS

EA 8.000 87

610 2069 010 REMOVE RD IL ASM (U/P)

DOLLARS
and CENTS

EA 4.000 88

618 2018 CONDT (PVC) (SCHD 40) ( 2")

DOLLARS
and CENTS

LF 1,056.000 89

618 2046 CONDT (RM) (1")
DOLLARS

and CENTS

LF 122.000 90

618 2050 CONDT (RM) (1 1/2")
DOLLARS

and CENTS

LF 92.000 91

620 2011 001 ELEC CONDR (NO. 8) BARE
DOLLARS

and CENTS

LF 1,212.000 92

620 2012 001 ELEC CONDR (NO. 8) INSULATED

DOLLARS
and CENTS

LF 3,842.000 93

620 2015 001 ELEC CONDR (NO.12) BARE

DOLLARS
and CENTS

LF 138.000 94

620 2016 001 ELEC CONDR (NO.12) INSULATED

DOLLARS
and CENTS

LF 276.000 95

624 2008 014 GROUND BOX TY A (122311) W/APRON
DOLLARS

and CENTS

EA 8.000 96
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628 2014 003 ELC SRV TY A 240/480 060 (NS)SS(E)GC(O)
DOLLARS

and CENTS

EA 1.000 97

628 2158 003 REMOVE ELECTRICAL SERVICES

DOLLARS
and CENTS

EA 1.000 98

644 2022 IN SM RD SN SUP&AM TYS80(1)SA(P)

DOLLARS
and CENTS

EA 14.000 99

644 2025 IN SM RD SN SUP&AM TYS80(1)SA(T)

DOLLARS
and CENTS

EA 28.000 100

644 2027 IN SM RD SN SUP&AM TYS80(1)SA(U)
DOLLARS

and CENTS

EA 3.000 101

644 2031 IN SM RD SN SUP&AM TYS80(1)SA(U-WC)
DOLLARS

and CENTS

EA 4.000 102

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 55.000 103

658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)

DOLLARS
and CENTS

EA 52.000 104

658 2315 INSTL OM ASSM (OM-2Y)(WC) GND

DOLLARS
and CENTS

EA 2.000 105

658 2382 INSTL OM ASSM (OM-3L)(WC) GND

DOLLARS
and CENTS

EA 6.000 106

658 2383 INSTL OM ASSM (OM-3R)(WC) GND
DOLLARS

and CENTS

EA 6.000 107
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662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 91,741.000 108

662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)

DOLLARS
and CENTS

LF 10,300.000 109

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 38,353.000 110

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A

DOLLARS
and CENTS

EA 1,153.000 111

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 80.000 112

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 234.000 113

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 2,084.000 114

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 358.000 115

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 40.000 116

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 289.000 117

677 2001 ELIM EXT PAV MRK & MRKS ( 4")
DOLLARS

and CENTS

LF 2,310.000 118
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3224 2028 D-GR HMA(QCQA) TY-C PG70-22
DOLLARS

and CENTS

TON 12,854.380 119

5049 2003 BIODGRD EROSION CONTROL LOGS (12" 

DIA)
DOLLARS

and CENTS

LF 1,053.000 120

5261 2001 GEOGRID REINFORCEMENT (TY I)
DOLLARS

and CENTS

SY 121,544.000 121

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 120.000 122

8251 2003 005 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 800.000 123

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 43,410.000 124

8251 2015 005 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 5,640.000 125

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 22,973.000 126

8251 2025 005 RE PM W/RET REQ TY II (W) 4" (BRK)
DOLLARS

and CENTS

LF 800.000 127

8251 2026 005 RE PM W/RET REQ TY II (W) 4" (SLD)
DOLLARS

and CENTS

LF 44,146.000 128
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8251 2029 005 RE PM W/RET REQ TY II (Y) 4" (BRK)
DOLLARS

and CENTS

LF 5,030.000 129

8251 2030 005 RE PM W/RET REQ TY II (Y) 4" (SLD)

DOLLARS
and CENTS

LF 11,488.000 130
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Project Number:  Sheet  
 
County: San Patricio Control: 0994-01-030 
 
Highway: SH 188 
 
 
GENERAL NOTES: 
 
Find, for your information and convenience, tools such as forms, software, materials, and various 
other information provided by the Department at http://www.dot.state.tx.us/business/.  Please 
note that these tools are updated periodically and your attention is directed to the latest edition.   
 
In the event of a called evacuation, emergencies, impending adverse weather or as directed, do 
not perform any work without written authorization. The District reserves the right to suspend all 
work in support of evacuations or emergencies occurring from other parts of the state. Any work 
performed, other than work directed by the Department, is unauthorized work in accordance with 
Item 5.   
 
Sweep, clean and remove any construction waste, surplus materials or debris from the roadway 
and right of way at the end of each day unless otherwise approved.  The work performed will not 
be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Asphalt application season will be established in accordance with Item 316.4.D, “Adverse 
Weather Conditions”, or as directed by the Engineer. 
 
Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or 
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the 
final lift thickness. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Promptly pick up and properly dispose of paper and other materials used for pavement joints.  
 
Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.  
Use 3” letters or numbers.  Use stain and color as approved.  Paint will not be permitted.  Locate 
the NBI number on the outside beam immediately adjacent to the abutment on the downstream 
end, on the outside headwall upper right-hand corner, or as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
All pavement markings shall be in accordance with the latest edition of Texas MUTCD.  
 
As a condition of the Aeronautical Study, all crane and piling driving equipment in the vicinity 
of Alfred C. “Bubba” Thomas Airport will be marked/lighted in accordance with FAA Advisory 
circular 70/7460-1 K Change 2, Obstruction Marking and Lighting, paint/red lights – Chapters 3 
(Marked), 4, 5 (Red), and 12. 
 
 
 
 
 

 General Notes Sheet A 



Project Number:  Sheet  
 
County: San Patricio Control: 0994-01-030 
 
Highway: SH 188 
 
 
ITEM 2 
 
It is recommended that prospective bidders examine the specified work locations with the 
Engineer to view the nature of the work, the need for close coordination with the various utilities, 
traffic control considerations, and other factors influencing the prosecution of the work.  
 
 
ITEM 5 
 
Field verify all dimensions and notify Engineer prior to initiating any work.   
 
Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way.  Adhere to OSHA Standards when working within the vicinity of overhead power lines.  
Coordinate with the utility companies and notify the Engineer of any possible conflicts.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.  
 
Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B.  Refer to Item 
4.3 for consideration of differing site conditions.  
 
Prospective bidders may borrow reproducible earthwork cross-sections from the Area Engineer's 
office for making copies with a minimum twenty-four (24) hour notice.   
 
The responsibility for the construction surveying on this contract will be in accordance with Item 
5.6.A, “Method A”.  
 
 
ITEM 6 
 
Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and 
Pavements Section will inspect any precast units at commercial fabrication yards and staging 
areas.  The Area Engineer will inspect all other precast units.   
 
For Department-furnished material, contact the Engineer or his designated representative to 
request material a minimum of one workday prior to pick up.  Load material with contract 
personnel.  Materials are to be stored in a safe location outside TXDOT property or right-of-way, 
{unless otherwise approved.}  Use material furnished by the Department only on the project(s) 
intended.  Return any unused material as soon as possible.  
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ITEM 7 
 
The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or paid 
for directly, but will be subsidiary to pertinent Items.  
 
When working at street, farm-to-market, state highway, and county road intersections, schedule 
work to minimize intersection closures. During nonworking hours, all public road intersections 
will be open to the traveling public.   
 
The total disturbed area for this project is 79 acres.  The disturbed area in this project, all project 
locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile of the 
project limits, for the Contract will further establish the authorization requirements for storm 
water discharges.  The Department will obtain an authorization to discharge storm water from 
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown 
on the plans.  The Contractor is to obtain any required authorization from the TCEQ for any 
Contractor PSLs for construction support activities on or off ROW.  When the total area 
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5 
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.    
 
Establish uniform perennial vegetative coverage with a density of at least 70% of the native 
background vegetative cover to achieve final stabilization.   
 
Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source 
areas resulting from this project.   
 
PSL from the United States Army Corps of Engineers (USACE) is required on this project. 
 
 
ITEM 8 
 
Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 17” 
hard copies and an electronic file of the original or updated progress schedule.  Submit the 
original progress schedule seven (7) days before the Preconstruction Conference.   
 
Submit an updated progress schedule as directed to show proposed major changes, changes 
affecting compliance with the contract requirements, or changes affecting the critical 
path/controlling item of work.   
 
Working days will be computed and charge in accordance with Article 8.3.A.4, “Standard 
Workweek”.   
 
Notify the Engineer at least 48 hours in advance of weekend or nighttime work.   
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ITEM 9 
 
Submit the approved forms to request compensation for material-on-hand (MOH) at least three 
(3) working days prior to the end of the month.  Include any requests from subcontractors, 
suppliers, or fabricators.   
 
 
ITEM 100 
 
Coordinate all right of way preparation activities with the project’s Storm Water Pollution 
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as 
approved.   
 
Prepare the right of way from STA 670+00 to STA 897+00.  Remove and dispose of all 
obstructions shown and not specifically shown in the plans.   
 
Prune trees and shrubs as directed.  Use accepted pruning practices in accordance with Item 192 
and as defined by the National Arborist Association.  The work performed will not be measured 
or paid for directly, but will be subsidiary to pertinent Items.  
 
Any tree removal work shall be performed between November 1 through the end of February to 
avoid the migratory bird nesting season unless otherwise directed by the Engineer. Any tree 
trimming or removal work between March 1 through October 31 requires that a nesting bird 
survey be performed by a qualified environmental specialist prior to the work being performed. 
If nests are present, the Contractor shall not trim or remove the tree. 
 
 
ITEM 110 
 
For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.D.2, 
“Compaction Methods, Density Control”.   
 
 
ITEM 132 
 
Use embankment material with a plasticity index (PI) ranging from 10 to 40.  Blend or treat 
approved materials to achieve the desired PI and pulverize the material so that 100% passes the 3 
inch sieve.  Retest materials as borrow sources change or when the material changes 
significantly.  Notify the Engineer of the proposed material sources and of changes to material 
sources.  The Engineer may sample and test project materials at any time before compaction 
throughout the duration of the project to assure specification compliance.  The work performed 
will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
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Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in 
the surface layer.  If approved, incorporate existing materials no larger than 2 inches in the 
surface layer.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
The estimated quantities for embankments adjacent to culverts and bridges were calculated using 
the average-end-area method.   
 
The Contractor shall remove all excess embankment material at the completion of the project. 
Removal of embankment material, including loading, hauling and disposal shall not be paid for 
directly, but shall be considered subsidiary to Item 132. All embankment material removed shall 
become the property of the Contractor and shall be disposed of in an approved manner. 
 
 
ITEM 164 
 
Restore and seed areas not shown in the plans disturbed by the Contractor’s operations.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
 
Notify the Engineer of the unavailability of any seed mix.  Make changes to the seed mix as 
approved.   
 
Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.10 gal/sy or as 
directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent in 
accordance with the manufacturer’s recommendations when approved. The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
 
ITEM 166 
 
Fertilize all areas of the project to be seeded or sodded.  The work performed will not be 
measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Furnish and apply fertilizer with analysis of 20-10-10 at a rate of 100 bulk pounds per acre.  
 
 
ITEM 168 
 
Distribute water to only those areas shown in the plans or as directed.  Excessive overspray will 
not be permitted.   
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Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as 
directed.  Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.  
During periods of adequate moisture, mechanical watering may not be required as approved.  
Upon final stabilization, the Engineer may require to continue watering as specified for a period 
not to exceed 30 days.  
 
The Basis of Estimate below establishes the approximate quantity of water required to complete 
the 90-day watering cycle: 
 
Rate                    Water (Gal/Acre/Day)      Area (Acre)    Total Gallons (Min) 
0.25 inch/week              1961                           1                     88,245 
 
 
ITEM 247 
 
The Engineer may accept material during stockpile operations, from completed stockpiles, or 
windrows.  The Engineer will select any of these locations or any combination thereof with the 
provision that at least one out of ten consecutive samples will be taken at the project site.  
 
Conform to the following flexible base (TY D GR 4) requirements: 
 

PERCENT RETAINED 
WET 
BALL SOIL CONSTRAINTS 

ITEM DESCRIPTION 
2" 1 - 3/4" 1/2" #4 #40 

MILL 
MIX 

LL 
MAX 

PI 
MIN 

PI 
MAX 

247 
FL BS (CMP IN 
PLC)(TY D GR 
4)(FNAL POS) 

0 - 20-60 40-75 60-85 *45 - - 10 

* The maximum increase in material passing the no. 40 sieve is not to exceed 20 
 
If the Contractor elects to use crushed concrete it shall be stabilized with 3% cement by weight. 
This cement will not be paid for directly but shall be considered subsidiary. 
 
When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the 
plans.   
 
For this project Test Method Tex-117-E shall conform to the following minimum compressive 
strength requirements: 
 
Lateral Pressure                                Triaxial Strength 
     15 psi                                                  175 psi 
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ITEM 302 
 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 
otherwise shown.  The SAC for sources on the Department’s Aggregate Quality Monitoring 
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue 
(BRSQC).  SAC requirements apply to aggregates used on all final roadway surfaces, including 
shoulders.   
 
When using asphalt emulsion, use a precoat material for the aggregates as approved.   
 

ITEM 310 
 
Use MC-30 at a rate of 0.20 gallons per square yard or as directed. 
 
 
ITEM 316 
 
Clean aggregates showing signs of excessive dust from the stockpile or while handling during 
construction.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Do not place surface treatment on exposed concrete structures unless directed.   
 
Furnish a distributor equipped with a hand hose in working condition.   
 
Material rates shown are for estimating purposes only.  Adjust actual rates based on the material 
used, the existing condition and type of roadway surface, and as approved.  When using asphalt 
emulsion, a minimum 24-hour curing period is required before placing any subsequent asphalt 
courses.   
 
Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work or 
issuance of the work order.    
 
Remove vegetation and blade pavement edges prior to surfacing operations.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter 
line, of any surplus aggregate before opening to traffic or as directed.   
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ITEM 320 
 
Provide the type of windrow pick-up equipment for approval prior to beginning paving 
operations. 
 
 
ITEM 400 
 
Compact each layer to meet the density and consolidation of the adjacent undisturbed material.   
 
Water ponding consists of jetting operations using 1 or 2 jets as determined and approved from 
results of trial operations.   
 
Use cement-stabilized backfill for culvert and storm drains located beneath the pavement 
structure.   
 
 
ITEM 420 
 
Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as directed.  
The work performed will not be measured or paid directly, but will be subsidiary to pertinent 
Items.   
 
Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing 
requirements.   
 
Mass concrete will be a plans quantity item.   
 
Interior bent concrete will be a plans quantity item.   
 
Place longitudnal construction joints at the lane line for bridge approach slabs.  These 
construction joints will be subsidiary to Item 420.   
 
 
ITEM 421 
 
The Engineer will provide strength-testing equipment for acceptance testing.   
  
The Engineer will furnish curing facilities for this project. 
 
Furnish test molds for cylindrical concrete specimens measuring six (6") inches in diameter by 
twelve (12") inches in length.   
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No air entrainment in concrete is required.   
 
 
ITEM 427 
 
Provide a rub finish for Surface Area II unless otherwise directed.   
 
 
ITEM 432 
 
Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth 
tie-in with new riprap. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Use Cap Option C for the joint between the face of the abutment and riprap as shown on the 
standard sheet “Concrete Riprap (CRR)".   
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction.   
 
Expansion joints shall be provided at 50 foot centers (max.) in the concrete lined ditch at right 
angle to the centerline of the ditch.  Expansion joint shall consist of a ¾ inch thick wood fiber 
asphalt-impregnated board or approved equal with No. 4 dowels x 18 inch long on 1.5 foot 
centers.  The board shall be the full depth of the riprap, and board shall extend the full width of 
the concrete lined portion of the ditch including the toe ditches.  The length of the dowels shall 
be centered on the joint.  The dowels shall be plain bars and shall have one-half the bar dipped in 
asphalt and wrapped with two layers of roofing felt or an expansion cap, of material approved by 
the engineer, which shall be placed on the greased end of the dowel.  Between the expansion 
joints, planes of weakness (dummy joints) ½ inch x 1 inch deep shall be tooled into the lining at 
10 foot centers (max.) at right angle to the centerline of the ditch.  
 
Three inch (3”) diameter weep holes shall be placed at 50 foot centers on both sides, or as 
directed by the engineer.    
 
 
ITEM 462 
 
Use cold-applied, plastic asphalt sewer joint compound for all joints.  Provide sandproof tape for 
all pipe placed in cohesionless backfill material as approved, or provide gaskets that conform to 
Item 464.2.I.3.   
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
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ITEM 464  
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
 
ITEM 467 
 
Place safety end treatments with a uniform slope.   
 
Provide 5/8” x 6” galvanized hooked bolts with 2 hex nuts at a spacing not to exceed 24 inches 
center to center for metal pipes with riprap sloped headwalls.  The work performed will not be 
measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction.   
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
The use of precast Type II safety end treatments with integrally cast riprap aprons is allowed as 
approved.  All safety end treatments shall include riprap to the dimensions shown on PSET-RR.  
This riprap shall be subsidiary to Item 467. 
 
 
ITEM 496 
 
The structure(s) to be removed have surface coatings which may contain hazardous materials.  
Provide for the safety and health of employees and abide by all OSHA Standards and 
Regulations.   
 
Coordinate and identify the locations where the structure(s) will be cut at least 30 days prior to 
the demolition of the structure(s).   If the surface coatings contain hazardous materials, the 
Department will arrange by separate Contract for the removal of a 4 inch wide strip around 
bearing attachments, at the anchor bolts, and as approved.  Provide traffic control for the paint 
removal operations.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items. 
 
Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) for 
coordination with the Texas Department of State Health Services.   
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Provide for approval a method of removal to prevent any materials from falling into water or 
traffic.  The method used and work performed will not be measured or paid for directly, but will 
be subsidiary to pertinent Items.   
 
Disassemble, deliver and neatly stack salvageable materials at Sinton Area Office located on US 
181, 2 miles east of Sinton.  The work performed will not be measured or paid for directly, but 
will be subsidiary to pertinent Items.    
 
Removal of Items associated to the structure(s) will not be measured or paid for directly, but will 
be subsidiary to pertinent Items. 
 
 
ITEM 500 
 
"Materials on Hand" payments are not considered when determining partial payments.   
 
 
ITEM 502 
 
Furnish additional barricades, signs, and traffic handling as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Traffic control for daytime lane closures shall be in accordance with TCP (2-2)-12.   
 
When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 
good condition at the job site for immediate use.   
 
The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one 
hour of traveling time to the project site. The Contractor shall notify the Engineer in writing of 
the name, physical address, and telephone number of this employee or these employees. The 
Engineer shall furnish this information to local law enforcement officials.   
 
Maintain traffic control devices by taking corrective action as soon as possible.  Complete 
corrective action within 48 hours of written notification regardless of the day of the week 
involved unless otherwise directed.   
 
Provide a positive means of communication between flaggers unless otherwise approved.   
 
Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.   
 
The use of a pilot vehicle in conjunction with flaggers will be permitted.  If used, provide 
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.  
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The work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
 
 
ITEM 504 
 
Provide one (1) Type D Structure (Asphalt Mix Control Laboratory).  This laboratory shall be for 
TxDOT use only and shall be a separate structure from the Contractor’s facilities.   
 
Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and 
ventilation as approved.  Arrange and install outlets as directed with no less than one (1) outlet 
per wall.  Portable toilets will not be allowed.   
 
Provide 2 standard size office desk, 2 office chair, 1 drafting table, 1 drafting stool, 1 bookcase, 
and 1 filing cabinet as approved.  Provide solar screens, blinds, or shades.   
 
Provide janitorial services as needed.   
 
Provide 1 phone line and 1 phone.  Submit a copy of the monthly phone bill for review to 
monitor phone usage.  A cell phone will not be allowed unless approved.   
 
Provide a paper copier and facsimile.   
 
Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 140 
degrees Fahrenheit with acceptable water pressure.   
 
Use support blocks for stability and tied down portable structures according to applicable zoning 
requirements or as directed.   
 
Provide Safety Equipment as follows: 
(1) ONE EYE WASH STATION  
(2) ONE FIRE EXTINGUISHER  
(3) ONE FIRST AID KIT 
 
Provide doors with a minimum width of 36 inches and 80 inches in height.  Secure all exterior 
openings with bars.   
 
Provide electrical service for the asphalt content by Ignition Method.   
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ITEM 506 
 
Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and 
reviewing environmental requirements.   
 
 
ITEM 508 
 
With the approval of the Engineer, base material used for the detour may be salvaged and 
incorporated into the roadway. 
 
 
ITEM 512 
 
Use a Type A or J joint when using Type 2 precast concrete traffic barriers. 
 
Existing concrete traffic barriers stockpiles are located at the IH 37 / US 77 Interchange 
approximately 4.3 miles south of Odem, TX. 
 
 
ITEM 529 
 
Construct an expansion joint at a depth equal to the depth of the curb, gutter, and combined curb 
and gutter every 40 feet.  Construct a tooled joint every 10 feet.  When sidewalks are constructed 
next to curb or curb and gutter, place sidewalk expansion joints at the same location as the curb 
and gutter expansion joints.   
 
 
ITEM 530 
 
Replace existing driveways not shown on the plans when directed.  The work performed will be 
measured or paid for by Item 530, “Driveways”.   
 
If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.   
 
ITEM 540 
 
Complete each location during the working day.  No exposed bridge rail or guard fence ends will 
be permitted at the end of the working day or unattended during the working day.   
 
Mixing of wood post types and shapes will not be permitted at the same location.   
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ITEM 542 
 
Disassemble, deliver and neatly stack salvageable materials at the Sinton Area office located on 
US 181, 2 miles East of Sinton.  The work performed will not be measured or paid for directly, 
but will be subsidiary to pertinent Items.    
 
 
ITEM 544 
 
Drill an 18-inch pilot hole for post embedment.   
 
The method of placing steel tubes in drilled holes is not permitted.   
 
 
ITEM 560 
 
Coordinate with the local United States Postal Service to mark the location of the temporary 
mailboxes.  Permanent mailbox locations may be adjusted as directed.   
 
 
ITEM 585 
 
Use Surface Test Type B and Pay Adjustment Schedule 3 to evaluate ride quality of the travel 
lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces."   
 
Use latest version of approved Ride Quality Software.  
 
For QC Testing, provide inertial profiler results the same working day after paving.   
 
For QA Testing, provide the Engineer the opportunity to witness the testing.  Provide a seat for 
the Engineer in the test vehicle or arrange for the Engineer to follow the test vehicle if requested.   
 
ITEM 610 
 
Fabricate steel roadway illumination poles in accordance with the latest version of the Roadway 
Illumination Standards. Poles fabricated according to the latest version of the standards require 
no shop drawings.  Alternate designs to the latest version of the standards or the use of aluminum 
to fabricate poles will require the submission of shop drawings electronically.   
 
 
ITEM 618 
Seal all conduits terminating in ground boxes and pole foundations with a sealant made of 
polyurethane or equivalent that will cure in the presence of moisture.  Ensure sealant is suitable 
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for sealing ends with electrical conductor extending past the ends of the conduit.  Inject the 
sealant a minimum of 3 inches and a maximum of 5 inches into the conduit.   
 
Provide rigid metal conduit (RMC) elbows for all underground conduit bends of 45 degrees or 
more, including bends into ground boxes.  Provide a polyvinyl chloride conduit (PVC) elbow in 
lieu of a RMC elbow for conduit 1 inch or larger.  Ensure the elbow is the same schedule rating 
as the conduit to which it is connected.   
  
Bond the RMC to the grounding conductor with grounding type bushings when the RMC is 
exposed or extends into the ground box.   
 
Provide a flat, high tensile strength polyester fiber pull tape in each conduit to pull conductors.   
 
Provide polymer concrete junction boxes for concrete traffic barrier.  The work will not be 
measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Provide wide sweep conduit elbows.   
 
Jacking of conduit will not be permitted.   
 
 
ITEM 620 
 
Bond grounding conductors that share the same conduit, junction box, ground box, or structure 
together at every accessible point.   
 
 
ITEM 628 
 
Provide a meter box for all electrical services.   
 
ITEM 636 
 
Disassemble, deliver and neatly stack salvageable materials at the Sinton Area office located on 
US 181, 2 miles East of Sinton.  The work performed will not be measured or paid for directly, 
but will be subsidiary to pertinent Items.    
 
 
ITEM 644 
 
Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs 
relocated using temporary supports.  The work performed will not be measured or paid for 
directly, but will be subsidiary to pertinent Items.   
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Disassemble, deliver and neatly stack salvageable materials at the Sinton Area office located on 
US 181, 2 miles East of Sinton.  The work performed will not be measured or paid for directly, 
but will be subsidiary to pertinent Items.    
 
All sign and housing components will be galvanized. 
 
ITEM 662 
Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing 
zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix overlays.   
 
 
ITEM 677 
Eliminate all conflicting pavement markings as work progresses or as directed.   
 
Use Method A for asphaltic pavements.  Use a PB Grade 5 aggregate at an application rate of 1 
cy/130 sy and asphalt AC-5, AC-10, CRS-2 or HFRS-2 at a application rate of 0.39 Gal/sy.   
 
 
ITEM 3224 
Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 
otherwise shown.  SAC requirements apply to aggregates used on all final roadway surfaces, 
including shoulders. 
 
Department-owned RAP generated through required work on the Contract is available for the 
Contractor’s use. 
 
Use crushed gravel screenings with or in lieu of stone screenings. 
 
Use a cut-off chute when placing hot-mix asphalt on narrow width locations unless approved. 
 
The laboratory-molded density for this project will be 97% in accordance with test method TEX-
207-F for the Type B, C, & D HMAC. 
 
Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical edge 
(1/2 inch desirable) with an adjacent 6:1 taper.  Construct the outside edge with a 6:1 taper or 
backfill within the same day. 
 
Unless otherwise approved by the Engineer, a tack coat will be placed in accordance to Item 
3224.2.N.2, “Tack Coat”. This work will not be paid for directly but will be subsidiary to item 
3224. 
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ITEM 5261 
 
During the installation of the geogrid mats, the Contractor shall not allow any traffic to travel 
directly over the geogrid. A minimum flexible base thickness of six inches shall be placed over 
the geogrid prior to opening the mat to construction traffic. 
For this project, Type I Geogrid shall be used. 
 
When using a multilayer type Geogrid, longitudinally cut portions of a roll shall be held together 
by at least two rows of longitudinally stitching to insure proper layer alignment during 
installation and maintain integrity of cut portion as directed by Engineer. 
 
The Contractor shall provide adequate storage for the geogrid and shall plan the installation of 
the geogrid so as to limit exposure to ultraviolet degradation. The manufacturer’s 
recommendations shall control unless otherwise directed by the Engineer.  
 
 
ITEM 6834 
 
Furnish the portable changeable message signs displaying the correct message at least seven (7) 
days prior to beginning work or as directed.   
 
The Contractor's Responsible Person (CRP) will maintain full control of messages at all times.   
 
The Engineer will provide the sign message text to use at each sign.   
 
Provide cellular phone connection 
 
A minimum of 2 PCMS will be required.  However, additional units may be necessary 
depending on the work in progress.   
 
Standby time will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
 
ITEM 8251 
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, etc. 
 
Place pavement markings no later than 14 calendar days after the placement of the surface.  
When inclement weather prohibits placement of the markings, the 14-day period may be 
extended until weather permits proper application. 
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SPECIFICATION DATA 
 

UNIT WEIGHT ESTIMATES 
EXISTING SUBGRADE ---------------------------------------------------------- 110 LBS/CF 
ITEM 247 –  FL BS (CMP IN PLC) (TY D GR 4)(FNAL POS)------------- 136 LBS/CF 
ITEM 3224 – (2")D-GR HMA (QCQA) TY C SAC-B PG 70-22 ----------- 220 LBS/SY 
 

COMPACTION REQUIREMENTS 

ITEM 132 – EMBANKMENT (FINAL)(DENS CONT) (TY C) 
PLASTICITY INDEX ------------------------------------------------------------- 40 MAX  
PLASTICITY INDEX---------------------------------------------------------------10 MIN 
DENSITY---------------------------------------------------------------------------- AS SHOWN ON  
                                                                                                            TABLE 2 OF ITEM 132 
LIFTS--------------------------------------------------------------------------------- ALL 
 

COMPACTION REQUIREMENTS FOR BASE COURSE 

 
ITEM 247—FL BS (CMP IN PLC)(TY D GR 4) (FNAL POS)    
DENSITY---------------------------------------------------------------------------- 100% MIN 
LIFTS--------------------------------------------------------------------------------- ALL 
 

PRIME COAT 

 
ASPHALT, TYPE ------------------------------------------------------------------MC-30 
AVERAGE ASPHALT RATE (GAL/SY) --------------------------------------0.20 
 

SURFACE TREATMENT DATA 

 
ONE COURSE UNDERSEAL 
ASPHALT TYPE ----------------------------------------------ASPH (AC-5, AC-10, CRS-2, HFRS-2) 
ASPHALT RATE (GAL/SY) --------------------------------0.32 – 0.40  
AVERAGE ASPHALT RATE (GAL/SY)----------------- 0.360 
AGGREGATE RATE (CY/SY)------------------------------1/95 
AGGREGATE TYPE ---------------------------------------- PB 
AGGREGATE GRADE-------------------------------------- 4 or 4S SAC B 
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